

## **SCHEDULE 11**

### **MATERIAL PROJECT CONTRACTOR COLLATERAL AGREEMENT**

for the Saskatchewan Joint-Use Schools Project #2

**HER MAJESTY THE QUEEN IN RIGHT OF THE PROVINCE OF SASKATCHEWAN  
AS REPRESENTED BY THE MINISTER OF EDUCATION  
BIRD-WRIGHT JV, an unincorporated joint venture of BIRD DESIGN-BUILD CONSTRUCTION INC. and  
WRIGHT CONSTRUCTION WESTERN INC.  
JOINT USE MUTUAL PARTNERSHIP #2**

Dated: **[August 17]**, 2015

**SCHEDULE 11**

**TABLE OF CONTENTS**

**1. DEFINITIONS AND INTERPRETATION**

1.1 Definitions ..... 1  
 1.2 Construction and Interpretation ..... 2  
 1.3 Governing Law ..... 3  
 1.4 Attornment ..... 3

**2. TERMINATION NOTICE AND AUTHORITY TERMINATION**

2.1 Termination Notice ..... 3  
 2.2 Survival of Material Contract ..... 3  
 2.3 Suspension Notice ..... 3

**3. STEP-IN AND STEP-OUT**

3.1 Step-in Notice ..... 4  
 3.2 Lenders' Step-in Rights ..... 4  
 3.3 Notice of Obligations and Step-in Undertaking ..... 5  
 3.4 Update of Obligations ..... 5  
 3.5 Delivery of Step-in Undertaking ..... 5  
 3.6 Limits on Authority Liability on Step-in ..... 6  
 3.7 Non-Delivery of the Step-in Undertaking ..... 6  
 3.8 Effect of Step-in Undertaking ..... 6  
 3.9 Step-Out ..... 6  
 3.10 Effect of Step-Out ..... 7  
 3.11 Payment by Project Co ..... 7

**4. TRANSFER**

4.1 Proposed Substitute ..... 7  
 4.2 Consent to Transfer ..... 7  
 4.3 Grant of Consent ..... 8  
 4.4 Consent Withheld ..... 8  
 4.5 Implementation of Transfer ..... 8  
 4.6 Effect of Transfer ..... 9  
 4.7 Termination After Transfer ..... 9

**5. RIGHTS AND OBLIGATIONS UNDER THE MATERIAL CONTRACT**

5.1 Rights of Termination ..... 9  
 5.2 Project Co's Obligations to Continue ..... 10

**6. REVOCATION OF NOTICES**

**7. ASSIGNMENT**

7.1 Binding on Successors and Assigns ..... 11  
 7.2 Restriction on Assignment ..... 11

---

**8. GENERAL**

8.1	Notices.....	11
8.2	Entire Agreement.....	13
8.3	Waiver.....	13
8.4	No Partnership or Agency .....	13
8.5	Conflicting Agreements .....	13
8.6	Remedies Cumulative .....	14
8.7	Counterparts .....	14
8.8	Delivery by Fax.....	14
8.9	Joint and Several.....	14
8.10	Disputes.....	14

**MATERIAL PROJECT CONTRACTOR COLLATERAL AGREEMENT**

THIS AGREEMENT is dated as of **[August 17]**, 2015.

AMONG:

**BIRD-WRIGHT JV,**

(the "**Material Project Contractor**")

AND:

**HER MAJESTY THE QUEEN IN RIGHT OF THE PROVINCE OF  
SASKATCHEWAN AS REPRESENTED BY THE MINISTER OF EDUCATION**  
(the "**Authority** ")

AND:

**JOINT USE MUTUAL PARTNERSHIP #2**  
("**Project Co**")

**WHEREAS:**

- A. The Authority and Project Co have entered into an agreement dated as of **[August 17]**, 2015 (the "**Project Agreement**") whereby Project Co has agreed to design, construct, finance and maintain the Schools (the "**Project**"), all as more particularly described in the Project Agreement;
- B. Project Co and the Material Project Contractor have entered into an agreement dated as of **[August 17]**, 2015 (the "**Material Contract**") whereby the Material Project Contractor has agreed to carry out the Design and Construction; and
- C. It is a condition of the Project Agreement and Material Contract that the Material Project Contractor enter into this Agreement with the Authority and Project Co.

**NOW THEREFORE** in consideration of the mutual promises and agreements of the parties herein expressed and for other good and valuable consideration, the receipt and sufficiency of which are hereby acknowledged, the parties covenant and agree as follows:

**1. DEFINITIONS AND INTERPRETATION**

**1.1 Definitions**

Unless otherwise specified or the context otherwise requires, capitalized but otherwise undefined terms in this Agreement will have the respective meaning given to such terms in the Project Agreement, and:

---

"**Material Contract**" has the meaning set out in Recital B;

"**No Suspension Period**" has the meaning set out in Section 2.3(b)(2);

"**Parties**" means the Authority, Project Co and the Material Project Contractor;

"**Project**" has the meaning set out in Recital A;

"**Project Agreement**" has the meaning set out in Recital A;

"**Proposed Transfer Date**" has the meaning set out in Section 4.1;

"**Proposed Transfer Notice**" has the meaning set out in Section 4.1;

"**Proposed Step-in Date**" has the meaning set out in Section 3.1;

"**Proposed Substitute**" has the meaning set out in Section 4.1;

"**Step-in Date**" means the date the Authority delivers the Step-in Undertaking;

"**Step-in Notice**" has the meaning set out in Section 3.1;

"**Step-in Period**" means the period commencing on the Step-in Date and ending on the earliest of:

- (a) the Step-out Date;
- (b) the Transfer Effective Date; and
- (c) the termination date of the Material Contract as permitted under Section 3.8.

"**Step-in Undertaking**" has the meaning set out in Section 3.5;

"**Step-out Date**" has the meaning set out in Section 3.9;

"**Suspension Date**" has the meaning set out in Section 2.3(b)(1);

"**Suspension Notice**" has the meaning set out in Section 2.3(a);

"**Termination Notice**" has the meaning set out in Section 2.1;

"**Transfer Agreement**" has the meaning set out in Section 4.5(b); and

"**Transfer Effective Date**" means the effective date of the Transfer Agreement.

## 1.2 Construction and Interpretation

Unless otherwise defined in this Agreement or to the extent the context requires, this Agreement will be interpreted according to the provisions set out in Sections 2 and 3(b) of Schedule 1 [Definitions and

---

Interpretation] to the Project Agreement, except that references in such section to Project Co will also be deemed to be references to the Material Project Contractor.

### 1.3 Governing Law

This Agreement will be deemed to be made pursuant to the laws of the Province of Saskatchewan and the laws of Canada applicable therein and will be governed by and construed in accordance with such laws.

### 1.4 Attornment

For the purposes of any legal actions or proceedings brought by any party hereto against the other party, the parties hereby irrevocably submit to the exclusive jurisdiction of the courts of the Province of Saskatchewan and acknowledge their competence and the convenience and propriety of the venue and agree to be bound by any judgment thereof and not to seek, and hereby waive, review of its merits by the courts of any other jurisdiction.

## 2. TERMINATION NOTICE AND AUTHORITY TERMINATION

### 2.1 Termination Notice

The Material Project Contractor will not terminate the Material Contract without first giving the Authority at least 30 days' notice specifying the grounds for such termination (the "**Termination Notice**").

### 2.2 Survival of Material Contract

Notwithstanding any provision of the Material Contract to the contrary, on termination of the Project Agreement by the Authority, the parties agree that the Material Contract will not come to an end except in accordance with the terms of this Agreement.

### 2.3 Suspension Notice

The Material Project Contractor will not exercise any right it may have under the Material Contract to temporarily suspend its performance thereunder, unless:

- (a) the Material Project Contractor first delivers a notice (a "**Suspension Notice**") to the Authority detailing the event that has occurred that entitles it to exercise such right and stating that it intends to exercise such right, together with details of any sums which are due and payable but unpaid by Project Co and of any other material obligations or liabilities which should have been performed or discharged by Project Co under the Material Contract, in each case as at the date of such Suspension Notice; and
- (b) both:
  - (1) the Material Project Contractor has confirmed in writing to the Authority that the Senior Lenders have not agreed to pay the Material Project Contractor in accordance with the Material Contract for work performed by it during the period

---

commencing on the date (the "**Suspension Date**") when it, but for the provisions of this Section, would have been entitled to suspend its performance under the Material Contract; and

- (2) within 5 Business Days of receipt of confirmation from the Material Project Contractor pursuant to Section 2.3(b)(1), the Authority has not agreed, by written notice to the Material Project Contractor, to pay the Material Project Contractor in accordance with the Material Contract for work performed by it during the period (the "**No Suspension Period**") commencing on the Suspension Date and ending on the earliest to occur of:
- (A) the date on which the Senior Lenders exercise any of their step-in or transfer rights pursuant to and in accordance with, respectively, Section 4 or Section 6 of the Lenders' Remedies Agreement;
  - (B) the date from which the Senior Lenders agree to pay the Material Project Contractor as contemplated under Section 2.3(b)(1); and
  - (C) the Step-in Date,

except that, if the Authority provides a written notice to the Material Project Contractor pursuant to Section 2.3(b)(2) and thereafter fails to make payment to the Material Project Contractor of any undisputed amount payable pursuant to and in accordance with the Material Contract for work performed by the Material Project Contractor during the No Suspension Period, the No Suspension Period will terminate and the Material Project Contractor may thereafter exercise any right it may have to temporarily suspend its performance under the Material Contract

### 3. STEP-IN AND STEP-OUT

#### 3.1 Step-in Notice

Subject to Section 3.2, if the Authority has terminated the Project Agreement in accordance with its terms or if the Authority has received a Termination Notice, the Authority may give notice to the Material Project Contractor (a "**Step-in Notice**") of the intention of the Authority to issue a Step-in Undertaking on a specified date (the "**Proposed Step-in Date**") provided that such Proposed Step-in Date is:

- (a) no later than 10 Business Days after termination of the Project Agreement if the Project Agreement was terminated by the Authority; and
- (b) no later than 10 Business Days after delivery of the Termination Notice to the Authority.

#### 3.2 Lenders' Step-in Rights

The Authority will not issue a Step-in Notice at any time that the Senior Lenders are validly exercising any step-in rights with respect to the Project under:

- 
- (a) the Lenders' Remedies Agreement;
  - (b) any Senior Financing Agreement; or
  - (c) any direct agreement entered into between the Material Project Contractor and the Senior Lenders with respect to the Material Project Contract,

and the running of all notice periods and timelines set out in Section 3.1 will be suspended until such time as the Senior Lenders are no longer exercising, or are no longer permitted to exercise, such rights under the Lenders' Remedies Agreement, any Senior Financing Agreement or any such direct agreement. The Material Project Contractor will provide copies of all relevant notices delivered by it to, or to it by, the Senior Lenders in respect of the exercise of such rights so as to enable the Authority and the Material Project Contractor to determine, in accordance with this Section 3.2 the notice periods and timelines set out in Section 3.1.

### 3.3 Notice of Obligations and Step-in Undertaking

Not less than five Business Days prior to the Proposed Step-in Date, the Material Project Contractor will give notice to the Authority of any sums which are due and payable but unpaid by Project Co and of any other material obligations or liabilities which should have been performed or discharged by Project Co under the Material Contract, in each case, as at the date of the Step-in Notice.

### 3.4 Update of Obligations

Not less than two Business Days prior to the Proposed Step-in Date, the Material Project Contractor will give notice to the Authority of any change in such sums, obligations or liabilities referred to in Section 3.3.

### 3.5 Delivery of Step-in Undertaking

On or before the Proposed Step-in Date, the Authority may deliver to the Material Project Contractor a written undertaking to the Material Project Contractor (the "**Step-in Undertaking**") undertaking to the Material Project Contractor to:

- (a) pay or procure the payment to the Material Project Contractor, within 15 Business Days of demand by the Material Project Contractor, of any sum or sums due and payable or accruing due and payable but unpaid by Project Co to the Material Project Contractor under the Material Contract before the Step-in Date provided such sums have been notified by the Material Project Contractor to the Authority in accordance with Sections 3.3 and 3.4;
- (b) perform or discharge or procure the performance or discharge of any unperformed or undischarged material obligations of Project Co under the Material Contract which will have fallen due for performance or discharge before the Step-in Date and which have been notified by the Material Project Contractor to the Authority in accordance with Sections 3.3 and 3.4;

- 
- (c) pay or procure the payment of any sum due and payable by Project Co under the Material Contract as a result of either any work or services performed during the Step-in Period or any act or omission occurring during the Step-in Period which arises from any act or omission occurring after the Step-in Date; and
  - (d) perform or discharge or procure the performance or discharge of any obligations of Project Co under the Material Contract as a result of any act or omission occurring during the Step-in Period which arises from any act or omission occurring after the Step-in Date.

### 3.6 Limits on Authority Liability on Step-in

The Authority will not be required to assume any liability under a Step-in Undertaking for any outstanding obligations or liabilities of Project Co to the Material Project Contractor which:

- (a) existed as at the Step-in Date; and
- (b) are not notified to the Authority pursuant to Sections 3.3 and 3.4.

### 3.7 Non-Delivery of the Step-in Undertaking

If the Authority does not deliver the Step-in Undertaking on or before the Proposed Step-in Date, the Step-in Notice will be deemed to have been withdrawn and the rights and obligations of the parties will be construed as if the Step-in Notice had not been given.

### 3.8 Effect of Step-in Undertaking

During any Step-in Period, the Material Project Contractor will continue to observe and perform its duties and obligations under the Material Contract and will only be entitled to exercise its rights of termination under the Material Contract:

- (a) by reference to a default under the Material Contract arising during the Step-in Period (other than to the extent that a Project Co Insolvency Event constitutes such a default) provided that no event of default by Project Co under the Project Agreement will entitle the Material Project Contractor to exercise such rights of termination during the Step-in Period;
- (b) if the Authority fails to pay when due any amount owed to the Material Project Contractor or fails to perform or discharge when falling due for performance or discharge any obligation under the Step-in Undertaking; or
- (c) if such rights of termination arise in circumstances where there is no default under the Material Contract by the Authority or the Material Project Contractor.

### 3.9 Step-Out

The Authority may, at any time, terminate the Step-in Period by giving the Material Project Contractor at least 30 days' notice specifying the date on which the Step-in Period will terminate (the "**Step-out Date**").

---

**3.10 Effect of Step-Out**

The Authority will be released from the Step-in Undertaking on the expiry or termination of the Step-in Period, provided that the Authority has performed and discharged in full or procured the performance and discharge in full of any of the Authority's obligations under the Step-in Undertaking arising on or before the expiry or termination of the Step-in Period.

**3.11 Payment by Project Co**

Project Co will pay to the Authority on demand any amounts notified by the Material Project Contractor to the Authority pursuant to Sections 3.3 and 3.4 and paid by the Authority or a Proposed Substitute to the Material Project Contractor pursuant to this Agreement and any such amounts will constitute amounts due and payable by Project Co to the Authority under the Project Agreement and the Authority will have all the same rights and remedies under the Project Agreement (including any rights of set-off) in respect of payment or non-payment of any such amounts as the Authority would have for any payment or non-payment by Project Co of any other amounts that are due and payable by it to the Authority under the Project Agreement.

**4. TRANSFER****4.1 Proposed Substitute**

At any time that the Authority is entitled to give a Step-in Notice pursuant to Section 3.1 or at any time during the Step-in Period, the Authority may give notice (a "**Proposed Transfer Notice**") to the Material Project Contractor that it wishes itself or another person (a "**Proposed Substitute**") to assume, by way of sale, assignment, transfer or other disposal, the rights and obligations of Project Co under the Material Contract and specifying a date (the "**Proposed Transfer Date**"):

- (a) if the Authority has terminated the Project Agreement but has not given a Step-in Notice, no later than 15 Business Days after termination of the Project Agreement;
- (b) if the Material Project Contractor has given a Termination Notice but the Authority has not given a Step-in Notice, no later than expiry of the Termination Notice; and
- (c) if the Authority has given a Step-in Notice (whether or not the Step-in Period has commenced), no later than 30 days after the date of the Proposed Transfer Notice.

Except as contemplated in Section 3.8, the Material Project Contractor will not be entitled to terminate the Material Contract during the notice period specified in a Proposed Transfer Notice.

**4.2 Consent to Transfer**

If the Proposed Transfer Notice specifies the Authority as the Proposed Substitute, the Material Project Contractor's consent to the transfer will be deemed to have been given. If the Proposed Substitute is not the Authority, a transfer in accordance with a Proposed Transfer Notice will only be effective if the Material Project Contractor consents to that transfer in writing in accordance with Section 4.3 and the Authority will (as soon as practicable) supply the Material Project Contractor with information to establish

---

whether the Proposed Substitute has the technical competence and sufficient financial resources, or is supported by a satisfactory guarantee, to carry out the obligations of Project Co under the Material Contract.

#### 4.3 Grant of Consent

The Material Project Contractor may withhold or delay consent to a transfer only if the Proposed Substitute is not the Authority and the Authority has failed to show to the Material Project Contractor's satisfaction (acting reasonably) that the Proposed Substitute has the technical competence and sufficient financial resources, or is supported by a satisfactory guarantee, to carry out the obligations of Project Co under the Material Contract.

Within five Business Days of the receipt of a Proposed Transfer Notice and all information required under Section 4.2, the Material Project Contractor will notify the Authority in writing that it has consented to the transfer and, if the Material Project Contractor has not consented, an explanation of its reasons for withholding its consent.

#### 4.4 Consent Withheld

If the Material Project Contractor withholds its consent to a transfer pursuant to a Proposed Transfer Notice, the Authority may give one or more subsequent Proposed Transfer Notices, pursuant to the provisions of Section 4.1, containing changed particulars relating to the same Proposed Substitute or particulars relating to another Proposed Substitute which the Authority reasonably believes would fulfil the requirements of Section 4.3, provided that only one Proposed Transfer Notice may be outstanding at any one time, and provided further that:

- (a) if a Step-in-Notice has not been issued, any revised Proposed Transfer Date will be a date falling no later than the date specified in Section 4.1(a) or 4.1(b), as the case may be; and
- (b) if a Step-in Notice has been issued, any revised Proposed Transfer Date will be a date falling no later than the date specified in Section 4.1(c).

#### 4.5 Implementation of Transfer

If the Material Project Contractor consents or is deemed to have consented to a transfer pursuant to a Proposed Transfer Notice, then on the Proposed Transfer Date:

- (a) the Proposed Substitute will become a party to the Material Contract in place of Project Co and, thereafter, will be treated as if it was and had always been named as a party to the Material Contract in place of Project Co; and
- (b) the Material Project Contractor, Project Co and the Proposed Substitute will enter into a transfer agreement (the "**Transfer Agreement**") and any other requisite agreements, in form and substance satisfactory to the Material Project Contractor, acting reasonably, pursuant to which:

- 
- (1) the Proposed Substitute will be granted all of the rights of Project Co under the Material Contract; and
  - (2) the Proposed Substitute will assume all of the obligations and liabilities of Project Co under the Material Contract.

Prior to the Transfer Effective Date, the Authority and the Material Project Contractor will use reasonable efforts to agree to any amendments to the Material Contract reasonably necessary to reflect the fact that the Project Agreement may have terminated at the time of the Transfer Effective Date.

#### **4.6 Effect of Transfer**

On and after the Transfer Effective Date:

- (a) the Material Project Contractor will owe its obligations under the Material Contract whether arising before, on or after such date, to the Proposed Substitute; and
- (b) if the Authority has entered into a Step-in Undertaking, the Authority will be released from the Step-in Undertaking, provided that all obligations of the Authority under the Step-in Undertaking which have accrued up to the Transfer Effective Date have been fully and unconditionally discharged.

#### **4.7 Termination After Transfer**

After the Transfer Effective Date the Material Project Contractor will only be entitled to exercise its rights of termination under the Material Contract:

- (a) in respect of any Project Co Event of Default arising after that date in accordance with the Material Contract; or
- (b) if the Proposed Substitute does not discharge the obligations and liabilities referred to in Section 4.5(b)(2) assumed by it under the Transfer Agreement which relate to matters arising prior to the end of any Step-in Period within 15 Business Days following the Transfer Effective Date.

### **5. RIGHTS AND OBLIGATIONS UNDER THE MATERIAL CONTRACT**

#### **5.1 Rights of Termination**

If:

- (a) no Step-in Notice or Proposed Transfer Notice is given before a Termination Notice expires or within 15 Business Days after termination of the Project Agreement by the Authority;
- (b) a Step-in Undertaking is not issued on or before the Proposed Step-in Date;

- 
- (c) the Step-in Notice is withdrawn or, pursuant to Section 3.7, is deemed to have been withdrawn;
  - (d) the Step-in Period ends before the occurrence of the Transfer Effective Date;
  - (e) in the absence of a Step-in Undertaking, the Material Project Contractor reasonably withholds its consent to a transfer pursuant to a Proposed Transfer Notice, in accordance with Section 4.3, and does not subsequently grant consent to a transfer in accordance with Section 4.4 on or before the Proposed Transfer Date;
  - (f) in the absence of a Step-in Undertaking, a Transfer Agreement is not entered into on the Proposed Transfer Date;
  - (g) the Material Project Contractor is entitled to terminate the Material Contract under Section 3.8 or 4.7; or
  - (h) the Authority exercises its right to step-out under Section 3.9, then on the Step-out Date,

the Material Project Contractor may:

- (i) exercise all of its rights under the Material Contract and act upon any and all grounds for termination available to it in relation to the Material Contract whenever occurring; and
- (j) pursue any and all claims and exercise any and all rights and remedies against Project Co.

## 5.2 Project Co's Obligations to Continue

Until completion of a transfer pursuant to Section 4.5, Project Co will continue to be liable for all its obligations and liabilities, whenever occurring, under or arising from the Material Contract notwithstanding:

- (a) the service of a Step-in Notice or the issue of a Step-in Undertaking or the expiry of the Step-in Period or the release of a Step-in Undertaking;
- (b) the service of a Proposed Transfer Notice; or
- (c) any other provision of this Agreement.

## 6. REVOCATION OF NOTICES

A Termination Notice and a Step-in Notice may each be revoked (in writing to the recipient) by the party giving them before the expiry of their respective notice periods. Upon any such revocation, the rights and obligations of the parties will be construed as if the relevant notice had not been given.

---

**7. ASSIGNMENT****7.1 Binding on Successors and Assigns**

This Agreement will be binding on and will enure to the benefit of the parties and their respective successors and permitted assigns.

**7.2 Restriction on Assignment**

No party will assign or transfer any part of its respective rights or obligations under this Agreement without the prior consent of the others (such consent not to be unreasonably withheld or delayed), provided that:

- (a) the Authority will be entitled, without the consent of any other party, to transfer all its rights and obligations hereunder, to any person to whom it assigns or otherwise disposes of the benefit of the Project Agreement in accordance with the Project Agreement; and
- (b) the Material Project Contractor will assign or transfer all its rights and obligations under this Agreement to any person to whom it, respectively, assigns or transfers all its rights and obligations under the Material Contract (in accordance with the terms of the Material Contract and the Project Agreement).

**8. GENERAL****8.1 Notices**

Any notice or communication required or permitted to be given under this Agreement will be in writing and will be considered to have been sufficiently given if delivered by hand or transmitted by electronic transmission to the address or electronic mail address of each party set out below:

if to the Authority:

Ministry of Education  
4th Floor, 2220 College Avenue  
Regina, SK S4P 4V9

Attention: Sheldon Ramstead, CPO, Joint-Use Schools Projects  
Email: sheldon.ramstead@gov.sk.ca

if to the Material Project Contractor:

To each member of Bird-Wright JV:

Bird Design-Build Construction Inc.  
1783 Hanwell Road  
Fredericton, NB E3C 2B3  
Attention: Cory Urquhart  
Fax: (506) 459-9735

Copy to:

Bird Design-Build Construction Inc.  
1055 Erin Street  
Winnipeg, MB R3G 2X1  
Attention: Paul Bergman  
Fax: (204) 783-8119

And:

Wright Construction Western Inc.  
2919 Cleveland Avenue  
Saskatoon, SK S7K 8A9  
Attention: Lorne Wright  
Fax: (306) 934-4747

if to Project Co:

To each general partner of Project Co:

CIIC Joint Use Mutual Partnership 2 Investment LP  
9th Floor, 1190 Hornby Street  
Vancouver, BC V6Z 2K5  
Attention: Ian Podmore  
Fax: (604) 688-6882

And:

Bird Capital SJUSP 2 Inc.  
Suite 400, 5700 Explorer Drive  
Mississauga, ON L4W 0C6  
Attention : Juan Chica  
Copy to: Charles Caza, General Counsel

Fax: (905) 602-1516

---

or to such other address or electronic mail address as any party may, from time to time, designate in the manner set out above. Any such notice or communication will be considered to have been received:

- (a) if delivered by hand during business hours (and in any event, at or before 3:00 pm local time in the place of receipt) on a Business Day, upon receipt by a responsible representative of the receiver, and if not delivered during business hours, upon the commencement of business hours on the next Business Day; and
- (b) if delivered by electronic mail during business hours (and in any event, at or before 3:00 pm local time in the place of receipt) on a Business Day, upon receipt, and if not delivered during business hours, upon the commencement of business hours on the next Business Day provided that:
  - (1) the receiving party has, by electronic mail or by hand delivery, acknowledged to the notifying party that it has received such notice; or
  - (2) within 24 hours after sending the notice, the notifying party has also delivered a copy of such notice to the receiving party by hand delivery.

## **8.2 Entire Agreement**

Unless otherwise stated in this Agreement, this Agreement constitutes the entire agreement between the parties in connection with its subject matter and supersedes all prior representations, communications, negotiations and understandings concerning the subject matter of this Agreement. No party has relied on any representation except as expressly set out in this Agreement.

## **8.3 Waiver**

The failure of any party to exercise any contractual right or remedy will not constitute a waiver thereof and no waiver will be effective, unless it is communicated in writing to the other party. A waiver of any right or remedy arising from a breach of this Agreement will not constitute a waiver of any right or remedy arising from any other breach of this Agreement.

## **8.4 No Partnership or Agency**

Nothing in this Agreement will be construed as creating a partnership or as constituting the Material Project Contractor as an agent of the Authority. The Material Project Contractor will not hold itself out as having any authority or power to bind the Authority in any way.

## **8.5 Conflicting Agreements**

If there is any conflict or inconsistency between the provisions of this Agreement and the Project Agreement, the provisions of the Project Agreement will prevail.

---

**8.6 Remedies Cumulative**

The rights and remedies under this Agreement are cumulative and are in addition to and not in substitution for any other rights and remedies available at law or in equity or otherwise. No single or partial exercise by a party of any right or remedy precludes or otherwise affects the exercise of any other right or remedy to which that party may be entitled.

**8.7 Counterparts**

This Agreement may be executed in any number of counterparts, all of which when taken together will constitute one and the same instrument.

**8.8 Delivery by Fax**

Any party may deliver an executed copy of this Agreement by fax but that party will immediately dispatch by delivery in person to the other parties an originally executed copy of this Agreement.

**8.9 Joint and Several**

If the Material Project Contractor is comprised of more than one legal entity, the obligations and liabilities of the Material Project Contractor under this Agreement will be the obligations and liabilities of each legal entity comprising the Material Project Contractor, jointly and severally with each other such legal entity.

**8.10 Disputes**

Any dispute between any of the parties with respect to any of the subject matters of this Agreement or any disagreement between any of the parties with respect to any matter that, by the express terms of this Agreement, is to be agreed upon by the parties will be resolved in accordance with, and the parties will comply with, the Dispute Resolution Procedure, provided that, for greater certainty, the parties acknowledge that, during a Step-in Period or after the Transfer Effective Date, any dispute with respect to any of the subject matters of the Material Contract will be resolved in accordance with the applicable dispute resolution procedure thereunder.

IN WITNESS WHEREOF the parties have executed this Agreement as of the day and year first above written.

**BRID-WRIGHT JV**, by its members:

**BIRD DESIGN-BUILD CONSTRUCTION INC.**

---

Name:

Title:

**WRIGHT CONSTRUCTION WESTERN INC.**

\_\_\_\_\_  
Name:

Title:

**HER MAJESTY THE QUEEN IN RIGHT OF SASKATCHEWAN  
AS REPRESENTED BY THE MINISTER OF EDUCATION**

Per: \_\_\_\_\_

Authorized Signatory

**JOINT USE MUTUAL PARTNERSHIP #2,**  
by its general partners:

**CIIC JOINT USE MUTUAL PARTNERSHIP 2 INVESTMENT LP**, by its general partner, **JOINT USE  
MUTUAL PARTNERSHIP 2 GENERAL PARTNER LTD.**

\_\_\_\_\_  
Name:

Title: President

\_\_\_\_\_  
Name:

Title: Secretary

**BIRD CAPITAL SJUSP 2 INC.**

\_\_\_\_\_  
Name:

Title:

23605213.1